



Lam & Associates Ltd.

Mechanical / Electrical Engineers

160 Applewood Crescent, Unit 25, Concord, Ontario, Canada L4K 4H2

Tel: (905) 660-7670

ELECTRICAL ADDENDUM no. 1

Date: 4 April 2018

Project: Brock Mission Shelter

Job No: 14-17

By: Alex Tan

1.0 Revise the electrical system as per drawings attached herewith:

DWG NO.	REVISION	DRAWING ISSUED
E-1	4	Drawing Re-Issued
E-2.1	4	Drawing Re-Issued
E-2.2	4	Drawing Re-Issued
E-3.1	4	Drawing Re-Issued
E-3.2	4	Drawing Re-Issued
E-4.1	4	Drawing Re-Issued
E-4.2	4	Drawing Re-Issued
E-4.3	4	New Drawing
E-5.1	4	Drawing Re-Issued
E-5.2	N/A	Drawing Deleted
E-6.1	4	Drawing Re-Issued

2.0 Cash Allowance:

2.1 Please refer to Div 1 specifications, the General Contractor shall carry a cash allowance of \$50,000.00 for Peterborough Hydro connection charges.

2.2 Note that the new hydro pole with related wiring and installation described and as shown on the electrical drawings is part of the work under Division 16 and shall not be part of cash allowance (this work is included in the scope of this contract).

Per: Alex Tan, P. Eng. LEED AP